KOLAR DIVISION.

Abstract Notification dated 10—11*th February* 1938.

The attention of the public is invited to the Notification on pages 233-236 of the issue of *Mysore Gazette*, dated 17th February 1938, inviting tenders for the work of construction of Grainage Building at Thalagavara in Chintamani Taluk.

The last date fixed for the receipt of tender in this Office is 12 noon on 5th March 1938.

Notification dated 15*th February* 1938.

1. Sealed tenders will be received at the Office of the Executive Engineer, Kolar Division, up to 12 NOON on 18th March 1938, for Restoring Tholapally Nayankere, Reg. No. 26 Minor, Bagepalli Taluk.

2. Tenders in the prescribed form obtainable from the Office of the Executive Engineer, Kolar Division, should be addressed to the Executive Engineer, Kolar Division, in a sealed cover and superscribed as "Tender for Restoring Tholapalli Nayankere, Reg. No. 26 Minor, Bagepalli Taluk." The name of the tenderer should also be superscribed on the top of the cover.

3. Each tender must be accompanied by treasury chellan for an earnest money of Rs. 200 paid to the treasury to the credit of "17 (a) P. W. Deposit" against the account of the Executive Engineer, Kolar Division. The earnest money of the successful tenderer will be retained as security deposit for the due fulfilment of the contract. Such a deposit in cash will not carry any interest.

4. The tenders will be opened in the presence of such tenderers who wish to be present on 18th March 1938 at Kolar. The final acceptance of the tender will rest with the Executive Engineer who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any.

5. The name of the successful tenderer will be posted on the Notice Board in the Executive Engineer's Office in due course. Within eight days of the acceptance of the tender, the successful tenderer will be required to execute an agreement in the Departmental Schedule Contract Form for the due fulfilment of the contract, and for the execution of all items of work in accordance with the Bombay specifications (1931) and also furnish a security deposit of Rs. 400.

6. Failure to comply with the condition 5 above or to agree to carry out the work in accordance with the specifications and agreements in force will entail forfeiture of the earnest money.

7. The earnest money of rejected tenders will be returned on submission of the receipt originally granted, along with an application to the Executive Engineer.

8. Copies of contract documents, schedules and drawings may be seen at any time at the Executive Engineer's Office, Kolar Division, on all working days between 11 A.M. and 5 P.M. and may be obtained from that officer on payment of Rs.....

9. Specific rates should be given for each item in the schedule accompanying the tender and the rates should be in rupees, annas and pies and expressed in words and figures. Tenders offering a percentage reduction on the estimate amount will be rejected.

10. Any rates or lumpsum amounts for the items not called for, if tendered by the tenderer, will not be taken notice of. The rates for such items may be entered in a separate schedule with date and reasons for the same.

11. No alterations which are made by the tenderers in the tender form in the nomenclature of the items of work will be recognised and if corrections are made, the tenders are liable to rejection.

12. There should be no alterations or erasures in the tenders in the rates of items and any corrections made in the rates should be attested to and the number of corrections, if any, in each page noted at the foot of the same by the tenderer.

13. No reference should be made to the Public Works Department schedule of rates.

14. In the event of the tender being submitted by a firm, it must be signed separately and severally by each member thereof or in the event of absence of any partner, it must be signed on his behalf by a person holding power-of-attorney authorising him to do so.

15. When once the rates tendered have been accepted, they will not be revised under any circumstances. In regard to items of work not tendered, the rates for the same will be calculated by the Executive Engineer on the basis of current rates for materials and labour with a contractor's profit of 5 per cent as may be approved by the Superintending Engineer. This shall be final and legally binding on the tenderer.

16. The quantities given in the schedule are only approximate and the drawings shown to the contractor are only tentative and are liable to alterations, omissions, deductions or additions, at the discretion of the Executive Engineer or his representative. The tendered rates will hold good for any quantity, whether higher or lower than those given in the enclosed schedule.

17. The work should be completed and handed over in a tidy condition to the Public Works Department by the end of October 1938, failing which the Executive Engineer may, at his discretion,

levy a penalty of Rs. 5 per day, which will ordinarily be calculated at 12 per cent per annum on the total outlay as liquidated damages for non-fulfilment of contract, and will be recovered from the contractor's outstandings for the period exceeded by him beyond the time fixed and until the work is completed and handed over.

18. In all matters of disputes of any kind not specially provided for in the agreement or of rates, penalties, measurements, quality of work, etc., the decision of the Chief or the Superintending Engineer shall be final and legally binding.

19. No claim for damages for delays caused by officers of the department in the execution of the work will be considered, whatever may be the reasons for such delays. The contractors should bear this in mind when tendering for the work. Extension of time due to delays caused by the departmental officers will, however, be considered on the merits of each case.

20. The contract should not be sublet.

21. All materials, tools and plant and machinery that will be supplied by the Executive Engineer in the interest of the work shall be accepted by the tenderer at the rates fixed by the Executive Engineer. The tenderer will pay the hire on tools and plant and machinery as per rules from the date of taking over of such machinery, tools and plant from the Stores to the date of return thereto, the dates considered being the dates of acknowledgments of the vouchers in each transaction.

22. The contractor should arrange for the payment of royalty and tolls.

Note.—(*a*) The contractor should at his own cost—

(1) Provide rods, stakes, ropes and labour required in setting out the work.
(2) Provide all necessary scaffolding, centering labour and appliances for hoisting.
(3) Provide mortar mills and sheds, to keep materials under cover and also for workmen.
(4) Arrange for protecting work during inclement weather.
(5) Supply requisite temporary lights, water cisterns, water pumps and hoses, sieves, parahs, shoring, strutting and other requisite protective appliances during the progress of the work.
(6) Supply all water required for work and workmen and shall provide temporary latrines and drains.
(7) Clean away all dirt, rubbish, superfluous materials and debris as they accumulate.
(8) Provide arrangements for pumping and baling of water from excavations and foundations, wherever and whenever necessary with his own pumping apparatus including necessary leading drains, slump pits, etc.
(9) Afford facilities to any other parties employed upon the work by the Public Works Department, so that their work may proceed during the progress of the contract, and give such persons the use of ordinary scaffolding and ladders.
(10) The contractor is responsible for all accidents to workmen, etc., on the work, and he must take precaution against all risk of accidents and, if necessary, provide for the same by insurance at the proper time.

Note.—(*b*) It is the business of the contractor to make his own arrangements for quarries and supplies of materials.

Abstract estimate for Restoring Tholapalli Nayankere, Reg. No. 26 in Bagepalli Taluk.

No.	Items of work	Unit	Rate	Quantity	Cost
			Rs. a. p.		Rs.
	Bund at R. L. 56·00, *top width* 4½′, *side slopes* 1½ : 1 and 2 : 1.				
1	Jungle clearing, removing ant-hills, etc., and filling with sand	Grade	3 0 0	12	
2	Cutting grips into old bund for new earthwork ..	Grades	1 0 0	12	
3	Earthwork to bund with watering and consolidation	C.yds.	0 3 6	973	
4	Removing and resetting old stone work with new jelly	C.yds.	0 8 0	50	
5	New stone work for revetment as per statement	C.yds.	1 8 0	256	
6	Turfing the slopes	S.yds.	0 0 9	1,019	
7	Providing and fixing new grade stones including figuring and painting, etc., complete	Each	1 8 0	12	
8	Do Index stones	,, ..	0 6 0	12	
9	Do Reg. No. and date stones do	,, ..	3 0 0	1	
10	Do B. M. stones do	,, ..	2 8 0	2	
11	Do Gauge stone do	,, ..	10 0 0	1	
	Total for Bund Rupees ..	..	..	..	

No.	Items of work	Unit	Rate	Quantity	Cost
			Rs. a. p.		Rs.
	II. *Constructing a Cast Iron Pipe Sluice 7" Dia.*				
1	Earthwork cutting open the bund and refilling with consolidation	C.yd.	0 5 6	290	
2	Earthwork excavation for foundation	C.yd.	0 3 0	7	
3	Burnt Stone jelly concrete in surki mortar	C.ft.	0 4 3	167	
4	Burnt size stone in surki mortar	C.ft.	0 5 0	530	
5	Burnt stone slabs 6" thick	S.ft.	0 5 0	99	
6	Pointing with cement mortar	Sqr.	4 0 0	4.06	
7	Drilling holes in slabs	Lump sum Rupees			
8	Providing Plug and Rod with Locking arrangements	Do			
9	Providing and fixing new cast iron pipes 7" dia. including Railway freight, cart-hire, etc. complete	R.ft.	3 0 0	48	
	Total for sluice Rs.				
	Constructing a new masonry Waste Weir 110' long with Crest at R. L. 50.00.				
1	Clearing site, removing loose boulders, etc., at weir site	Lump sum Rupees			
2	Earthwork cutting old bund and using the earth for training bank	C.yd.	0 4 0	275	
3	Earthwork excavating for foundation and using the same to the training bank	C.yd.	0 3 0	231	
4	Benching Rock for junction at body wall at left	S.ft.	0 8 0	11	
5	Burnt stone jelly concrete in surki mortar	C.ft.	0 4 3	748	
6	Burnt size stone in stone in surki mortar	C.ft.	0 5 0	1710	
7	Providing and fixing burnt stone slabs 6" thick dressed	S.ft.	0 5 0	714	
8	Providing jaggle joints at 6 feet interval	Each	0 12 0	37	
9	Rough stone work new	C.yd.	1 12 0	233	
10	Jelly filling below apron	C.yd.	0 8 0	59	
11	Removing and resetting old stone apron with new jelly	C.yd.	0 8 0	20	
12	Cutting grips for seat at training bank and using the same for training bank	C.yd.	0 3 0	267	
13	Earthwork to training bank with consolidation	C.yd.	0 3 6	910	
14	New stone work for revetment	C.yd.	1 8 0	277	
15	Turfing the slopes of training bank	S.yd.	0 0 9	1000	
16	Blasting boulders to clear weir	C.yd.	3 0 0	44	
	Total for weir—Rupees				

R. TIPPAIYA
Executive Engineer.

OFFICE OF THE ASSISTANT ENGINEER, HEADQUARTER RANGE, MYSORE.

Abstract Notification dated 11th February 1938.

The attention of the public is invited to the detailed notification published in pages 236 to 240, Part VI of the *Mysore Gazette*, dated the 17th February 1938, calling for sealed tenders for constructing European Special Ward in Krishnarajendra Hospital, Mysore.

The last date for receiving tenders is 25th February 1938 up to 3 P.M.

The earnest money to be deposited along with the sealed tenders is Rs. 325.

M. A. RAMANUJAM,
Assistant Engineer.